STATE OF CALI FORNI A

Bl D OPENI NG DATE 08/ 24/ 00

CONTRACT NUMBER 12- 037104

LOCATI ON 12-ORA-5-6.6/7.3
DB GOALS:

PROPCSALS | SSUED 13 FUND TOTAL  HA25
NUMBER OF Bl DDERS 4 ENG NEERS EST
PROGRAM ELENENTS RAS
BI D RANK BID TOTAL  BIDDER I D

1 2,203,240.15 3

2 2,309,291.42 4

3 2,311, 004. 90 1

4 2,362,238.50 2

B I

SUMMARY

1,629, 000
1, 803, 500. 00

I N ORANGE COUNTY I N SAN JUAN

CAPI STRANO AND DANA PO NT ON RTE 5
FROM 0.6 KM N OF CAM NO DE ESTRELLA
TO 0.6 KM N CF RTE 1/5 SEP, ON RTE

HI GHWAY PLANTI NG AND | RRI GATI ON

DI SADVANTAGED BUSI NESS ENTERPRI SE - 13. 0%

DEPARTMENT OF TRANSPORTATI ON

Bl D245

PAGE 1

08/ 28/ 00
CONTRACT CCDE ' F '
61 CONTRACT | TEMS

FEDERAL AID ACI M 005-2(888) 78E
STP- PO01- (446) E
AC- POOL- ( 446) E

TOTAL NUMBER OF WORKI NG DAYS 1060

AMOUNT OVER

399, 740. 15

PERCENT OVER EST 22. 16

Bl DDER | NFORMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

MARI NA LANDSCAPE | NC

1100 E KATELLA AVENUE
ANAHEI M CA  92805- 6621
DI VERSI FI ED LANDSCAPE CO

33801 WASHI NSTON STREET
W NCHESTER CA 92596
REYCO EROCSI ON CONTROL

206 N SM TH AVENUE
CORONA CA 92880
BELAI RE VEST LANDSCAPE | NC

7371 WALNUT AVENUE
BUENA PARK CA 90620

714 939- 6600
00492862
FAX 714 935-1199

909 926- 7444
00576183
FAX 909 926-7440

909 737-6778
00773137
FAX 909 737-4904

714 523-9200
00448636
FAX 714 523-9201



12-037104
12- ORA-5-6
08/ 24/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 2

08/ 28/ 00
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

A EIl CA S C ENG NEERI NG
COLTON CA

ALCORN FENCE COVPANY
ORANGE CA

AMERI CAN BARRI CADE
ANAHEI M CA

BAYWOOD ENVI RONMVENTAL
SAN RAFAEL CA

M B E ELECTRIC

PERRI S CA

QUALI TY HYDROSEED
RAMONA CA

SUPERI CR GUNI TE
LAKEVI EW TERRACE CA

STORM WATER POLLUTI ON PREVENTI ON PLAN

FENCI NG

CONSTRUCTI ON AREA SI GNS

LEAD COVPLI ANCE PLAN

ELECTRI CAL

HYDROSEEDI NG

SLOPE PAVI NG



12-037104 Bl D245

12- ORA-5-6 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

08/ 24/ 00 08/ 28/ 00

LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 AYALA BORI NG M SCELLANEQUS JACKI NG
FONTANA CA
CALMEX ENG NEERI NG MAI NTENANCE VEHI CLE PULLQOUTS
Rl VERS| DE CA
HYDROSPROUT | NC HYDROSEEDI NG
ESCONDI DO CA
MOORE ELECTRI C ELECTRI CAL
CORONA CA
SM TH AND SON CONSTRUCTI ON AREA SI GNS
FALLBROCOK CA
SOQUTHWEST V DI TCH SLOPE PAVI NG
Rl VERS| DE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 AYALA BORI NG BORI NG

FONTANA CA
HI GH LI GHT ELECTRI C ELECTRI CAL
PERRI S CA
SOQUTHWEST V DI TCH SLOPE PAVI NG

Rl VERSI DE CA



12-037104
12- ORA-5-6
08/ 24/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
PACGE 4
08/ 28/ 00

SUMMARY OF REMAI NI NG BI DDERS

LI ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 HYDRO SPROUT
460 A CORPORATE DRI VE
ESCONDI DO CA 92029
MAVERI CK ELECTRI C | NC
11435 DOWNEY AVENUE
DOMNEY CA 90241-5518

M NORI TY ENG NEERI NG GUNI TE

P O BOX 58046

LOS ANGELES CA 90058
PRESTI GE CONCRETE
13507 M DLAND ROAD
POMY CA 92064

R M MARTI N

P O BOX 561

ALPINE CA 91901

HYDROSEEDI NG

ELECTRI CAL

CONCRETE ( PARTI AL)

REBAR

GRADI NG



12-037104 Bl D245

12- ORA-5- 6 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
08/ 24/ 00 08/ 28/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074019 PREPARE STORM WATER POLLUTI ON PREVENTI ON LS LUMP SUM 10, 000. 00* 10, 000. 00
PLAN
2 019212 LEAD COVPLI ANCE PLAN LS LUMP SUM 10, 000. 00* 10, 000. 00
3 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 10, 000. 00* 10, 000. 00
4 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 6, 000. 00* 6, 000. 00
5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 45, 000. 00* 45, 000. 00
6 019213 REMOVE EXI STI NG ASPHALT CONCRETE PAVI NG M2 260 11. 00 2, 860. 00
7 019214 REMOVE EXI STI NG TREES EA 6 90. 00 540. 00
8 019215 BOULDERS TON 100 74.00 7, 400. 00
9 200002 ROADSI DE CLEARI NG LS LUMP SUM 80, 000. 00* 80, 000. 00
10 019216 PRUNE EXI STI NG TREES EA 48 125. 00 6, 000. 00
11 019217 ROCK BLANKET (TYPE 1) M2 2, 750 30. 00 82, 500. 00
12 019218 ROCK BLANKET (TYPE I1) M2 6, 160 60. 00 369, 600. 00
13 202011 MULCH VB 1, 600 23.50 37, 600. 00
14 204001 PLANT (GROUP A) EA 14, 490 8. 00 115, 920. 00
15 204002 PLANT ( GROUP B) EA 100 21.00 2, 100. 00
16 204006 PLANT ( GROUP F) EA 37, 800 .10 3, 780. 00
17 204008 PLANT ( GROUP H) EA 519, 500 .10 51, 950. 00
18 204011 PLANT ( GROUP K) EA 183 500. 00 91, 500. 00
19 204013 PLANT (GROUP M) EA 20, 400 2.70 55, 080. 00
20 204021 PLANT ( GROUP U) EA 83 75.00 6, 225. 00
21 019219 PLANT (GROUP Z) CHAMAEROPS HUM LIS EA 9 450. 00 4, 050. 00
22 019220 PLANT (GROUP Z) PHOENI X DACTYLI FERA EA 11 4, 500. 00 49, 500. 00
23 019221 PLANT (GROUP Z) WASH NGTONI A ROBUSTA EA 27 850. 00 22, 950. 00
24 204053 W LD FLOAER SEEDI NG HA 4.3 4,700. 00 20, 210. 00
25 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 158, 000. 00* 158, 000. 00
26 206560 CONTROL AND NEUTRAL CONDUCTORS LS LUMP SUM 156, 000. 00* 156, 000. 00
27 206610 20 MM ELECTRI C REMOTE CONTROL VALVE EA 4 200. 00 800. 00
28 206611 25 MM ELECTRI C REMOTE CONTROL VALVE EA 31 200. 00 6, 200. 00
29 206612 32 MM ELECTRI C REMOTE CONTROL VALVE EA 107 225. 00 24, 075. 00
30 206613 40 MM ELECTRI C REMOTE CONTROL VALVE EA 18 240. 00 4,320. 00
31 206616 75 MM ELECTRI C REMOTE CONTROL VALVE EA 4 380. 00 1, 520. 00
32 019222 UPGRADE 24 STATI ON | RRI GATI ON CONTROLLER EA 1 2, 500. 00 2, 500. 00
TO 36 STATION
33 019223 36 STATI ON | RRI GATI ON CONTROLLER EA 2 20, 000. 00 40, 000. 00
(I'N SI NGLE CABI NET)
34 019224 TWD 36 STATI ON | RRI GATI ON CONTROLLERS EA 1 25, 000. 00 25, 000. 00

(1'N DOUBLE CABI NET)



12-037104 Bl D245

12- ORA-5-6 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
08/ 24/ 00 08/ 28/ 00

| TEM | TEM UNIT OF ESTI MATED

NO CODE | TEM DESCRI PTI ON NEASURE QUANTI TY BI D AMOUNT

35 019225 50 MM FLOW SENSOR EA 5 1, 000. 00 5, 000. 00

36 208020 40 MV GALVANI ZED STEEL PI PE M 34 35. 00 1, 190. 00
(SUPPLY LI NE)

37 (F) 208249 20 MM PLASTI C PI PE (PR 200) M 5,132 5. 00 25, 660. 00
(SUPPLY LI NE)

38 (F) 208250 25 MM PLASTI C PI PE (PR 200) M 7,299 5.25 38, 319. 75
(SUPPLY LI NE)

39 (F) 208251 32 MM PLASTI C PI PE (PR 200) M 4,346 5. 80 25, 206. 80
(SUPPLY LI NE)

40 (F) 208252 40 MM PLASTI C Pl PE (PR 200) M 4,118 6. 70 27, 590. 60
(SUPPLY LI NE)

41 (F) 208253 50 MM PLASTI C PI PE (PR 200) M 1, 205 8. 00 9, 640. 00
(SUPPLY LI NE)

42 (F) 208255 75 MM PLASTI C PI PE (PR 200) M 4,350 8. 60 37, 410. 00
(SUPPLY LI NE)

43 (F) 208291 75 MM PLASTI C PI PE (PR 315) M 110 20. 00 2, 200. 00
(SUPPLY LI NE)

44 208465 SPRI NKLER ( TYPE A-5) EA 800 25. 00 20, 000. 00

45 208466 SPRI NKLER ( TYPE A- 6) EA 400 42.00 16, 800. 00

46 208471 SPRI NKLER ( TYPE B- 1) EA 300 14.00 4, 200. 00

47 208472 SPRI NKLER ( TYPE B- 2) EA 180 28.00 5, 040. 00

48 208473 SPRI NKLER ( TYPE B- 3) EA 600 7.50 4,500. 00

49 208493 75 MM GATE VALVE EA 14 235. 00 3, 290. 00

50 208683 BALL VALVE EA 39 100. 00 3,900. 00

51 208732 250 MM CORRUGATED HI GH DENSI TY M 125 140. 00 17, 500. 00
POLYETHYLENE PI PE CONDUI T

52 208799 250 MM WELDED STEEL Pl PE CONDUI T M 20 220. 00 4, 400. 00
(6.35 MV THI CK)

53 209801 MAI NTENANCE VEHI CLE PULLOUT EA 14 5, 400. 00 75, 600. 00

54 019226 MAI NTENANCE VEHI CLE PULLOUT ( MODI FI ED) EA 1 2, 000. 00 2, 000. 00

55 260201 CLASS 2 AGGREGATE BASE MR 5, 050 7.30 36, 865. 00

56 721810 SLOPE PAVI NG ( CONCRETE) e 4,087 39. 00 159, 393. 00

57 019227 CONCRETE BAND M 730 30. 00 21, 900. 00

58 802675 6.1 M CHAIN LI NK GATE (TYPE CL-1.8) EA 3 1, 250. 00 3, 750. 00

59 (S) 860640 | RRI GAT| ON CONTROLLER ENCLOSURE CABI NET EA 3 1, 000. 00 3, 000. 00

60 (S) 860797 ELECTRI C SERVI CE (1 RRI GATI ON) LS LUVMP SUM 110, 000. 00* 110, 000. 00

61 999990 MOBI LI ZATI ON LS LUMP SUM 29, 705. 00* 29, 705. 00

TOTAL 2, 203, 240. 15



12-037104 Bl D245

12- ORA-5- 6 SUMMARY OF REMAI NI NG BIDDERS PAGE 7
08/ 24/ 00 08/ 28/ 00
R CRCPEPEPERERE ERREEEE TR EPEE P LE P OPEPEPEPEPE EREEE TR e e T LR O PEPEPEPEPE
| TEM SECOND | THI RD | FOURTH
| BI D AMOUNT | BI D AMOUNT | BI D AMOUNT
| <o | @m | <o
1] 10, 000. 00* 10000. 00| 10, 000. 00* 10000. 00| 5, 500. 00* 5500. 00
2| 15, 000. 00* 15000. 00| 10, 000. 00* 10000. 00| 7, 000. 00* 7000. 00
3| 35, 000. 00* 35000. 00| 25, 000. 00* 25000. 00| 30, 800. 00* 30800. 00
4 | 5, 000. 00* 5000. 00| 15, 000. 00* 15000. 00| 6, 000. 00* 6000. 00
5| 30, 000. 00* 30000. 00| 20, 000. 00* 20000. 00| 37, 200. 00* 37200. 00
6 | 50. 00 13000. 00| 70. 00 18200. 00| 32.00 8320. 00
7| 775. 00 4650. 00| 1, 500. 00 9000. 00| 1, 200. 00 7200. 00
8 | 85. 00 8500. 00| 60. 00 6000. 00| 100. 00 10000. 00
9 | 80, 000. 00* 80000. 00| 80, 000. 00* 80000. 00| 80, 000. 00* 80000. 00
10 | 650. 00 31200. 00| 500. 00 24000. 00| 650. 00 31200. 00
11 | 56. 00 154000. 00| 40. 00 110000. 00| 60. 00 165000. 00
12 | 58. 00 357280. 00| 48. 00 295680. 00| 64. 00 394240. 00
13 | 25.00 40000. 00| 25.00 40000. 00| 22.00 35200. 00
14 | 6. 25 90562. 50| 5. 00 72450. 00| 6. 25 90562. 50
15 | 17. 00 1700. 00| 22.00 2200. 00| 18. 00 1800. 00
16 | .40 15120. 00| .30 11340. 00| .33 12474. 00
17 | .28 145460. 00| .19 98705. 00| .29 150655. 00
18 | 485. 00 88755. 00| 400. 00 73200. 00| 495. 00 90585. 00
19 | 1.00 20400. 00| .30 6120. 00| .50 10200. 00
20 | 75.00 6225. 00| 50. 00 4150. 00| 85. 00 7055. 00
21 | 2,100. 00 18900. 00| 550. 00 4950. 00| 590. 00 5310. 00
22 | 2, 600. 00 28600. 00| 3, 000. 00 33000. 00| 2,670. 00 29370. 00
23 | 875. 00 23625. 00| 1, 100. 00 29700. 00| 800. 00 21600. 00
24 | 5, 500. 00 23650. 00| 5, 813. 00 24995, 90| 5, 460. 00 23478. 00
25 | 150, 000. 00* 150000. 00| 225, 000. 00* 225000. 00| 157, 000. 00* 157000. 00
26 | 55, 000. 00* 55000. 00| 65, 000. 00* 65000. 00| 30, 000. 00* 30000. 00
27 | 220. 00 880. 00| 300. 00 1200. 00| 225. 00 900. 00
28 | 225. 00 6975. 00| 325. 00 10075. 00| 225. 00 6975. 00
29 | 235. 00 25145. 00| 375. 00 40125. 00| 250. 00 26750. 00
30 | 242.00 4356. 00| 400. 00 7200. 00| 265. 00 4770. 00
31 | 350. 00 1400. 00| 500. 00 2000. 00| 750. 00 3000. 00
32 | 1, 600. 00 1600. 00| 8, 500. 00 8500. 00| 2,100. 00 2100. 00
33 | 4, 500. 00 9000. 00| 10, 000. 00 20000. 00| 7, 300. 00 14600. 00
34 | 8, 600. 00 8600. 00| 24, 000. 00 24000. 00| 11, 000. 00 11000. 00
35 | 450. 00 2250. 00| 800. 00 4000. 00| 530. 00 2650. 00
36 | 65. 00 2210. 00| 75.00 2550. 00| 81. 00 2754. 00
37 | 6. 06 31099. 92| 4.00 20528. 00| 4.40 22580. 80
38 | 6. 25 45618. 75| 5. 50 40144. 50| 4.60 33575. 40
39 | 6. 50 28249. 00| 8. 00 34768. 00| 5. 00 21730. 00



12-037104 Bl D245

12- ORA-5- 6 SUMMARY OF REMAI NI NG BIDDERS PAGE 8
08/ 24/ 00 08/ 28/ 00

R CRCPEPEPERERE ERREEEE TR EPEE P LE P OPEPEPEPEPE EREEE TR e e T LR O PEPEPEPEPE
| TEM SECOND | THI RD | FOURTH

| BI D AMOUNT | BI D AMOUNT | BI D AMOUNT

| <o | <o | <o
40 | 7.00 28826. 00| 9. 00 37062. 00| 5.35 22031. 30
41 | 8.25 9941. 25 10. 50 12652. 50]| 6. 50 7832. 50
42 | 10. 50 45675. 00| 11. 00 47850. 00| 9.70 42195. 00
43 | 11. 50 1265. 00| 15. 00 1650. 00| 12. 90 1419. 00
44 | 28.00 22400. 00| 90. 00 72000. 00| 24.00 19200. 00
45 | 55. 00 22000. 00| 85. 00 34000. 00| 37.00 14800. 00
46 | 25.00 7500. 00| 18. 00 5400. 00| 12.00 3600. 00
47 | 60. 00 10800. 00| 45. 00 8100. 00| 36. 00 6480. 00
48 | 20. 00 12000. 00| 20. 00 12000. 00| 22.00 13200. 00
49 | 350. 00 4900. 00| 400. 00 5600. 00| 450. 00 6300. 00
50 | 235. 00 9165. 00| 300. 00 11700. 00| 150. 00 5850. 00
51 | 175. 00 21875. 00| 50. 00 6250. 00| 175. 00 21875. 00
52 | 250. 00 5000. 00| 300. 00 6000. 00| 300. 00 6000. 00
53 | 5, 000. 00 70000. 00| 3, 500. 00 49000. 00| 7,100. 00 99400. 00
54 | 6, 000. 00 6000. 00| 9, 000. 00 9000. 00| 7, 200. 00 7200. 00
55 | 7.00 35350. 00| 20. 00 101000. 00| 13. 50 68175. 00
56 | 59. 00 241133. 00| 57.00 232959. 00| 58. 00 237046. 00
57 | 15. 00 10950. 00| 50. 00 36500. 00| 40. 00 29200. 00
58 | 1, 500. 00 4500. 00| 1, 500. 00 4500. 00| 1, 600. 00 4800. 00
59 | 2, 000. 00 6000. 00| 3, 000. 00 9000. 00| 1, 500. 00 4500. 00
60 | 40, 000. 00* 40000. 00| 50, 000. 00* 50000. 00| 50, 000. 00* 50000. 00
61 | 75, 000. 00* 75000. 00| 30, 000. 00* 30000. 00| 90, 000. 00* 90000. 00

TOT 2,309, 291. 42 2,311, 004. 90 2,362, 238.50



